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EXHIBIT F

Additional Basic Services Scope of Work

Task 1 – Property Acquisition Support

Stewart will provide easement mapping, exhibits and plats for recordation associated 
with the condemnation of required property along the route. Using the project’s design 
as a base, Stewart will prepare and provide individual easement/right-of-way plats in 
accordance with NC GS 47-30 suitable for recording in the Durham County Register of 
Deeds. It is understood that these plats will be for use in conveyance of easements and 
rights-of-way necessary for the construction of the designed improvements. Each plat 
will illustrate the limits of the subject property and proposed easements and other 
required items to include the bearings and distances of the easement exterior along with 
the associated area.

These plats will be submitted to the City for review and approval. As stated in the North 
Carolina Board of Examiners For Engineers and Surveyors (NCBELS), Easement 
Creation and Staking Policy (BP-1003-2 Rev. 2, approved September 15, 2011), each 
new easement area will be field monumented at all points that cross or form a property 
boundary line. These locations will be monumented by placing 5/8 inch diameter by 18 
inch in length #5 reinforcing bar at these locations. When easement/conservation area 
corner locations are situate interior to exterior parcel boundaries, no monument or rebar 
will set.

Task 2 – Alternative Analysis

Stewart will prepare an analysis of alternative routing for the trail that does not use the 
existing easements along Ellerbe Creek. This analysis will include site visits, 
visualization and the preparation of a summary presentation. The analysis will be 
presented to the Bike and Pedestrian Advisory Committee and the City Council.

Task 3 – NCDOT Coordination

Stewart will assist the City with the coordination process for Locally Administered 
Projects Program (LAPP). Stewart will assist with (a) Right of way Certification –
Stewart will submit and coordinate the Right of Way Certification Package to the 
NCDOT Division 5 Right of Way Agent; (b) Plans, Specifications and Estimate (PS&E) 
Approval – Stewart will coordinate the final PS&E package with NCDOT to ensure that 
each element of the project design is approved, a DBE percentage is set for the project 
and the contract documents are as required, and, (c) Categorical Exclusion (CE) –
Stewart will prepare a CE environmental document for the project that will include 
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coordination with regulatory agencies, examination of environmental impacts and an 
assessment of impacts to cultural resources. The greenway concepts would be 
designed to provide the type of facility to address the project need while minimizing 
impacts to adjacent properties. The team’s planners will work closely with roadway 
designers, traffic engineers, and stakeholders throughout the project to ensure clear 
communication of new information.

Task 4 – Public Meetings and Involvement

Stewart will prepare for and conduct two public meetings to discuss the alternative 
analysis results and provide updates on the project.

Task 5 – Lighting Design

Stewart will engage Elm Engineering (“Elm”) to design a new electrical service drop for 
the pedestrian culvert lighting, which will be metered by Duke Energy. The lighting 
inside the culvert will be designed to provide a level of 10 footcandles (unless otherwise 
required by the City or NCDOT) and will be controlled by light sensors with an override 
capability through a two to three channel lighting control system. The areas closest to 
the outside edges of the culvert will have light sensors to allow for daylight harvesting. If 
the culvert is deep enough, daylighting will not penetrate far enough and therefore Elm 
will design appropriate lighting in that area to be used during the day. ELM proposes
LED lighting for its maintenance, energy savings, durability, and white light 
characteristics. Elm will provide a bid set suitable for permitting, and provide 
construction services consisting of shop drawing reviews, responses to RFI’s, two site 
visits and preparation of record drawings from contractor furnished as builts.


